STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 5
NUMBER OF BI DDERS 5
PROGRAM ELEMENTS
Bl D RANK

02/ 27/ 02
09- 284604
09- MNO- 203-4.8/8.7

B I

D SUMMARY

I'N MONO COUNTY | N AND NEAR

DEPARTMENT OF TRANSPORTATI ON

MAMMOTH LAKES FROM LAKE NARY ROAD

TO ROUTE 395

REHABI LI TATE ROADWAY

Bl D245

PAGE 1

03/01/02
CONTRACT CODE ' A
68 CONTRACT | TEMS

FEDERAL Al D ACST- P203- (009) E

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HA22

13. 0%
5, 280, 000
4,788,000. 00 AMOUNT UNDER

P- P203- (009) E

TOTAL NUMBER COF WORKI NG DAYS 75
PERCENT UNDER EST 18. 88

904, 000. 00

RAS

Bl D TOTAL

3, 884, 000. 00

4,022,710.50

4,075, 103. 00

4,521, 637.00

4,896, 871. 00

BI DDER | D

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085
B E C CONSTRUCTI ON CO

1645 ESMERALDA AVENUE
M NDEN NV 89423
KIEW T PACI FI C CO

P O BOX 1769

VANCOUVER WA 98668- 1769
E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 0087
LEES PAVI NG | NC

1212 NORTH PLAZA DRI VE
VISALIA CA 93291

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

775 782-2006
00684075
775 782-3226

360 693-1478
00433176
360 693-5582

909 684-5360
00140069
909 788-2449

559 651- 1337
00282929
559 651-2335



09- 284604
09- MNO- 203
02/ 27/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
03/01/02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY

LI NCOLN CA

H GH LI GAT ELECTRIC

Rl VERSI DE CA

K R C SAFETY COVPANY | NC
VI SALI A CA

OUR VALLEY FENCE

RI DGECREST CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

SAVROD CORPORATI ON
LANCASTER CA

SUDHAKAR COMPANY | NC

RI ALTO CA

ASPHALT CONCRETE DI KE

ELECTRI CAL

CONSTRUCTI ON AREA S| GNS

METAL BEAM GUARD RAIL AND SI GNS

COLD PLANE, EXCAVATI ON, ASPHALT CONCRETE DI KE (PORTI ON)
RUMBLE STRI P (PORTI ON)

CONCRETE PAVI NG AND M SCELLANEQUS CONCRETE

STRI PI NG



09- 284604
09- MNO- 203
02/ 27/ 02

Bl DDER | D NAME AND ADDRESS

LI ST OF SUBCONTRA

Bl D245

PAGE 3

03/01/02
CTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY
LI NCOLN CA
CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
CONSTRUCTI ON SPECI ALTY
LEE VINING CA
CONSTRUCTI ON SPECI ALTY
LEE VINING CA
DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV
HARKER AND HARKER
RENO NV
K R C SAFETY
VI SALIA CA
PAVEMENT RECYCLI NG
RI VERSI DE CA
VALLEY FENCE
RI DGECREST CA

| TEMS
| TEMS
| TEMS
| TEMS
| TEMS
| TEMS
| TEMS
| TEMS

| TEMS

26 AND 27
59 THRU 65
3 THRU 6, 14 THRU 16, 20, 22, 29 29 THRU 31
38 THRU 50 AND 54

23 AND 28

66 AND 67

7 THRU 9, 11, 12, 32 THRU 35 AND 37 (PORTION)
13, 18 AND 19 (PORTI ON)

10, 17 AND 51 THRU 58



09- 284604
09- MNO- 203
02/ 27/ 02

LI ST

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
03/01/02
OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG SERVI CE | NC

RANCHO CORDOVA CA

DI VERSI FI ED CONCRETE CUTTI NG

SPARKS NV

FONSECA MC ELROY GRI NDI NG COVPANY | NC
MORGAN HI LL CA

FONSECA MC ELROY GRI NDI NG COVPANY | NC
MORGAN HI LL CA

HARKER AND HARKER | NC

RENO NV

OUR VALLEY FENCE

RI DGECREST CA

SAVROD CORPORATI ON

LANCASTER CA

SAVROD CORPORATI ON

LANCASTER CA

STATEW DE SAFETY AND SIGNS | NC

PI SMO BEACH CA

THERMOPLASTI C STRI PI NG AND MARKI NG

RUMBLE STRI P AND SEAL RANDOM CRACKS

ASPHALT CONCRETE DI KE, COLD PLANE ( PARTI AL)

ASPHALT CONCRETE PAVEMENT AND ROADWAY EXCAVATI ON ( PARTI AL)
MODI FY SI GNAL AND TRAFFI C MONI TORI NG STATI ON

GUARD RAIL, ROADSI DE SI GNS, DELI NEATORS AND MARKERS
CONCRETE PAVEMENT, M NOR CONCRETE

M SCELLANEQUS CONSTRUCTI ON, CURB AND GUTTER

CONSTRUCTI ON AREA SI GNS



09- 284604 Bl D245

09- MNO- 203 PAGE 5
02/ 27/ 02 03/01/02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 H GH LI GAT ELECTRIC ELECTRI CAL
R VERSI DE CA
NORTHERN CALI FORNI A CRACK SEALI NG SEAL RANDOM CRACKS
RI CHVOND CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
R VERSI DE CA
SAMRCD CORPORATI ON M NOR CONCRETE
LANCASTER CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
VALLEY FENCE ROADSI DE SI GNS AND METAL BEAM GUARD RAI L
RI DGECREST CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CHRI SP COVPANY STRI PI NG

43650 OsGOOD ROAD
FREMONT CA 94539

CONSTRUCTI ON SPECI ALTY TRUCKI NG AND EQUI PMENT RENTAL

P O BOX 181

LEE VINNNG CA 93541

ESELLC QUALI TY ASSURANCE AND QUALI TY CONTRCL
P O BOX 3207

MAVMMOTH LAKES CA 93546
CONTI NUED ON NEXT PAGE



09- 284604 Bl D245

09- MNO- 203 PAGE 6
02/ 27/ 02 03/01/02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 FONSECA MC ELROY GRI NDI NG CO I NC GRI NDI NG

P O BOX 1811
MORGAN H LL CA 95038
GLOBAL ROAD SEALI NG I NC CRACK SEALI NG

6341 KLAVATH DRI VE

VWESTM NSTER CA 92683

J AND M LAND RESTORATI ON | NC ERCSI ON CONTRCL

1640 JAMES ROAD

BAKERSFI ELD CA 93308

K R C SAFETY COVPANY | NC TRAFFI C CONTROL AND SI GNS
6084 WEST HURLEY AVENUE

VISALIA CA 93277

MORI SOLI CONSTRUCTI ON | NC ELECTRI CAL

P O BOX 2762

LI VERMORE CA 94551

QUR VALLEY FENCE CO MVETAL BEAM GUARD RAIL, SI GNS AND DELI NEATORS

2203 | NYOKERN ROAD
RI DGECREST CA 93555



09- 284604 Bl D245

09- MNO- 203 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 27/ 02 03/ 01/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D ANOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 1, 500. 00* 1, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 75 2, 300. 00 172, 500. 00
3 074029 TEMPORARY SI LT FENCE M 72 100. 00 7,200. 00
4 074030 TEMPORARY STRAW BALE EA 14 200. 00 2, 800. 00
5 023140 TEMPORARY FI LTER FABRI C MR 17 100. 00 1, 700. 00
6 074031 TEMPORARY SAND BAG EA 10 100. 00 1, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 250. 00* 8, 250. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00* 75, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 7, 500. 00* 7,500. 00
10 (S) 150659 REMOVE TERM NAL SECTI ON EA 2 30. 00 60. 00
11 150742 REMOVE ROADSI DE SI GN EA 120 50. 00 6, 000. 00
12 023141 REMOVE ROADSI DE S| GN EA 2 50. 00 100. 00
(TURNABLE METAL POST)
13 150771 REMOVE ASPHALT CONCRETE DI KE M 6, 100 2.00 12, 200. 00
14 023142 REMOVE CURB (WOOD POST) M 120 17.00 2, 040. 00
15 023143 REMOVE ROCK LANDSCAPI NG VB 33 28. 00 924. 00
16 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 4 200. 00 800. 00
17 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 330 35.00 11, 550. 00
(WOOD POST)
18 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 120, 000 2.00 240, 000. 00
19 190101 ROADVWAY EXCAVATI ON VB 6, 230 25.00 155, 750. 00
20 (S) 201700 TOPSOI L VB 150 85. 00 12, 750. 00
21 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 1,160 7.00 8, 120. 00
22 (S) 208292 100 MM PLASTI C Pl PE (PR 315) M 130 50. 00 6, 500. 00
(SUPPLY LI NE)
23 374206 SEAL RANDOM CRACKS LNKM 27 1, 425. 00 38, 475. 00
24 390152 ASPHALT CONCRETE TONN 43, 000 51.00 2,193, 000. 00
25 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 59 63. 00 3,717.00
AREA)
26 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 1, 550 3.00 4, 650. 00
27 023144 PLACE ASPHALT CONCRETE DI KE M 3, 460 3.00 10, 380. 00
(TYPE A, MODI FI ED)
28 023390 RUMBLE STRI P STA 120 90. 00 10, 800. 00
(AC, GROUND- I N | NDENTATI ONS)
29 401000 CONCRETE PAVEMVENT VB 200 310. 00 62, 000. 00
30 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 17 1, 640. 00 27, 880. 00
31 510526 M NOR CONCRETE ( BACKFI LL) VB 130 158. 00 20, 540. 00
32 566011 ROADSI DE SI GN - ONE PCST EA 99 220. 00 21, 780. 00



09- 284604 Bl D245

09- MNO- 203 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 27/ 02 03/ 01/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT

33 566012 ROADSI DE SI GN - TWD POST EA 13 450. 00 5, 850. 00

34 023145 ROADSI DE SI GN ( TURNABLE METAL POST) EA 2 2, 400. 00 4, 800. 00

35 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 18 100. 00 1, 800. 00
METHOD)

36 568015 I NSTALL SI GN ( MAST- ARM HANGER METHOD) EA 1 1, 000. 00 1, 000. 00

37 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 33 40. 00 1, 320. 00
EXI STI NG POST

38 620909 450 MM ALTERNATI VE Pl PE CULVERT M 140 139. 00 19, 460. 00

39 620913 600 MM ALTERNATI VE Pl PE CULVERT M 17 180. 00 3, 060. 00

40 665728 300 MM SLOTTED CORRUGATED STEEL Pl PE M 10 239. 00 2,390. 00
(1.63 MV THI CK)

41 667073 1775 MM X 1175 MVl CORRUGATED STEEL PI PE M 72 316. 00 22, 752. 00
ARCH (3.51 MM THI CK)

42 700660 900 MV CORRUGATED STEEL Pl PE | NLET M 1.5 1, 200. 00 1, 800. 00
(3.51 MM THI CK)

43 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 100. 00 100. 00

44 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 140. 00 140. 00

45 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 39 126. 00 4,914. 00

46 721009 ROCK SLOPE PROTECTI ON VB 23 250. 00 5, 750. 00
(FACING METHOD B)

47 729010 ROCK SLOPE PROTECTI ON FABRI C VB 160 1. 00 160. 00

48 731502 M NOR CONCRETE (M SCELLANEOUS VB 1 1, 000. 00 1, 000. 00
CONSTRUCTI ON)

49 731504 M NOR CONCRETE ( CURB AND GUTTER) VB 320 237.00 75, 840. 00

50 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 059 3.00 3,177.00

51 820105 DELI NEATOR ( SPECI AL) EA 260 38. 00 9, 880. 00

52 820110 M LEPOST MARKER EA 15 32. 00 480. 00

53 820115 SNOW POLE MARKER EA 400 38. 00 15, 200. 00

54 023146 SNOW POLE SLEEVE (80 MM GALVANI ZED M 12 32. 00 384. 00
STEEL Pl PE)

55 820141 OBJECT MARKER ( TYPE K- 1) EA 4 30. 00 120. 00

56 820152 OBJECT MARKER ( TYPE L-2) EA 3 30. 00 90. 00

57 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,300. 00 2, 300. 00

58 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 200. 00 1, 200. 00

59 (S) 840573 100 MM THERVOPLASTI C TRAFFI C STRI PE M 3, 970 4.00 15, 880. 00
( RECESSED, BROKEN 10.98 M- 3.66 M

60 (S) 023148 100 MM THERVOPLASTI C TRAFFI C STRI PE M 5, 410 5. 00 27, 050. 00

( RECESSED)



09- 284604 Bl D245

09- MNO- 203 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 27/ 02 03/ 01/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY BI D ANOUNT

61 (S) 023147 100 MM THERVOPLASTI C TRAFFI C STRI PE M 27 4.00 108. 00
( RECESSED BROKEN 1.83M - 0. 30M

62 (S) 023149 100 MM THERVOPLASTI C TRAFFI C STRI PE M 2,910 4.00 11, 640. 00
( RECESSED, BROKEN 5. 18M 2. 14M)

63 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 28, 800 . 60 17, 280. 00

64 (S) 023154 200 MM THERMOPLASTI C TRAFFI C STRI PE M 160 7.50 1, 200. 00
( RECESSED)

65 (S) 840772 PAVEMENT MARKI NGS ( TAPE) MR 510 60. 00 30, 600. 00

66 (S) 861502 MODI FY S| GNAL LS LUMP SUM 74, 000. 00* 74, 000. 00

67 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 32, 000. 00* 32, 000. 00

68 999990 MOBI LI ZATI ON LS LUMP SUM 361, 809. 00* 361, 809. 00

TOTAL 3, 884, 000. 00



| TEM

OCoO~NOOTORWNE

09- 284604

Bl D245
09- MNO- 203 SUMMARY OF REMA
02/ 27/ 02

_____________________________ | e e e e e e e e e e e e e e e e e e m .-

SECOND | TH RD

BI D ANOUNT | BI D ANOUNT

_____________________________ | e e e e e e e e e e e e e e e e e e e e e
5, 000. 00* 5000. 00| 10, 000. 00* 10000
1, 000. 00 75000. 00| 1, 400. 00 105000
20. 00 1440. 00| 15. 00 1080
40. 00 560. 00| 50. 00 700
20. 00 340. 00| 75. 00 1275
23. 00 230. 00| 50. 00 500
9, 000. 00* 9000. 00| 12, 000. 00* 12000
100, 000. 00*  100000. 00 200, 000. 00* 200000
18, 400. 00* 18400. 00 45, 000. 00* 45000
100. 00 200. 00| 30. 00 60.
115. 00 13800. 00| 50. 00 6000
690. 00 1380. 00| 50. 00 100
5. 00 30500. 00| 2.00 12200
35. 00 4200. 00| 45. 00 5400
46. 00 1518. 00| 50. 00 1650
600. 00 2400. 00| 250. 00 1000
40. 00 13200. 00 32. 00 10560
1. 90 228000. 00| 2. 00 240000
24. 00 149520. 00| 15. 00 93450
55. 00 8250. 00| 65. 00 9750
7.00 8120. 00| 3.00 3480
6. 00 780. 00| 12.00 1560.
1, 000. 00 27000. 00| 1, 400. 00 37800.
56.90  2446700. 00| 55.00  2365000.
50. 00 2950. 00| 22.00 1298.
3.00 4650. 00 1.50 2325.
3.00 10380. 00| 2.50 8650.
85. 00 10200. 00| 60. 00 7200.
460. 00 92000. 00| 425.00 85000.
1, 150. 00 19550. 00| 1, 200. 00 20400.
138. 00 17940. 00| 100. 00 13000.
225. 00 22275. 00| 220. 00 21780.
290. 00 3770. 00| 450. 00 5850.
2,300. 00 4600. 00 2, 400. 00 4800.
115. 00 2070. 00| 100. 00 1800.
500. 00 500. 00| 620. 00 620.
46. 00 1518. 00| 75. 00 2475.
250. 00 35000. 00| 185. 00 25900.
285. 00 4845, 00 450. 00 7650.

I NI NG BI DDERS
R LR I
| FOURTH |
| BI D AMOUNT
R R |
00| 5, 000. 00* 5000
00| 1, 300. 00 97500
00| 12.00 864
00| 6. 00 84.
00| 2.00 34.
00| 5. 00 50.
00| 10, 000. 00* 10000
00| 169, 000. 00* 169000
00| 15, 000. 00* 15000
00| 90. 00 180
00| 110. 00 13200
00| 800. 00 1600
00| . 60 3660
00| 55. 00 6600
00| 100. 00 3300
00| 500. 00 2000
00| 40. 00 13200
00| 3.00 360000
00| 35. 00 218050
00| 40. 00 6000
00| 3.00 3480
00| 15. 00 1950.
00| 1, 100. 00 29700.
00| 60.00  2580000.
00| 50. 00 2950.
00| 2.00 3100.
00| 3.00 10380.
00| 60. 00 7200.
00| 300. 00 60000.
00| 1, 500. 00 25500.
00| 150. 00 19500.
00| 210. 00 20790.
00| 300. 00 3900.
00| 2,100. 00 4200.
00| 110. 00 1980.
00| 250. 00 250.
00| 42.00 1386.
00| 490. 00 68600.
00| 620. 00 10540.

PAGE 10
03/01/02
FI FTH
BI D AMOUNT
5, 000. 00* 5000
600. 00 45000
20. 00 1440
50. 00 700
5.00 85
20. 00 200
7, 750. 00* 7750
225, 000. 00* 225000
40, 000. 00* 40000.
30. 00 60.
50. 00 6000
50. 00 100
3.00 18300
48. 00 5760
30. 00 990
200. 00 800.
35. 00 11550.
2.50 300000.
32.00 199360.
100. 00 15000.
6. 00 6960.
100. 00 13000.
2,425.00 65475.
65. 00 2795000.
200. 00 11800.
3.00 4650.
3.00 10380.
60. 00 7200.
500. 00 100000.
1, 000. 00 17000.
100. 00 13000.
220. 00 21780.
450. 00 5850.
2,400. 00 4800.
200. 00 3600.
1, 000. 00 1000.
250. 00 8250.
248. 00 34720.
412. 00 7004.



09- 284604

SUMMARY

09- MNO- 203
02/ 27/ 02

_______________________________ |

SECOND |

BI D ANOUNT |

_______________________________ |

240. 00 2400. 00

425. 00 30600. 00

920. 00 1380. 00|

520. 00 520. 00|

550. 00 550. 00|

175. 00 6825. 00

175. 00 4025. 00

3.00 480. 00|

1, 800. 00 1800. 00

600. 00 192000. 00|

3.50 3706. 50|

45. 00 11700. 00

45. 00 675. 00

45. 00 18000. 00

20. 00 240. 00|

45. 00 180. 00

45.00 135. 00

2, 600. 00 2600. 00

1, 400. 00 1400. 00

4.00 15880. 00

7.00 37870. 00

4.00 108. 00|

4.00 11640. 00

.75 21600. 00

14. 00 2240. 00|

87. 00 44370. 00

86, 000. 00* 86000. 00

27, 500. 00* 27500. 00

118, 500. 00* 118500. 00

4,022, 710. 50

OF REMA

I NI NG BI DDERS
_______________________________ [
FOURTH
BI D AMOUNT
_______________________________ |

570. 00 5700
530. 00 38160
1, 500. 00 2250
1, 000. 00 1000
1, 100. 00 1100
220. 00 8580
250. 00 5750
13.00 2080
1, 300. 00 1300
240. 00 76800
2.00 2118
65. 00 16900
55. 00 825
60. 00 24000
350. 00 4200
45. 00 180.
45. 00 135.
2,400. 00 2400.
620. 00 620.
3.00 11910.
4.00 21640.
3.00 81.
3.00 8730.
.60 17280.
7.00 1120.
55. 00 28050.
35, 000. 00* 35000.
23, 000. 00* 23000.
400, 000. 00* 400000.

THI RD
BI D AMOUNT
_______________________________ |

200. 00 2000
610. 00 43920
700. 00 1050
375. 00 375
400. 00 400
75. 00 2925
100. 00 2300
3.00 480
1, 230. 00 1230
300. 00 96000
2.00 2118
38. 00 9880.
32.00 480.
38. 00 15200.
32.00 384.
30. 00 120.
30. 00 90.
2,300. 00 2300.
400. 00 400.
3.50 13895.
6. 00 32460.
4.00 108.
3.50 10185.
. 65 18720.
12.00 1920.
75. 00 38250.
86, 100. 00* 86100.
27,500. 00* 27500.
292, 000. 00* 292000

4,075, 103. 00

4,521, 637.00

Bl D245
PAGE 11
03/01/02
FI FTH
BI D AMOUNT
464. 00 4640
534. 00 38448
1, 000. 00 1500
500. 00 500
600. 00 600
170. 00 6630
170. 00 3910
3.00 480
1, 000. 00 1000
500. 00 160000
2.00 2118
38. 00 9880
32.00 480.
38. 00 15200.
32.00 384.
30. 00 120.
30. 00 90.
2,300. 00 2300.
1, 200. 00 1200.
5.00 19850.
7.00 37870.
5.00 135.
5. 00 14550.
.30 8640.
10. 00 1600.
90. 00 45900.
82, 416. 00* 82416.
31, 866. 00* 31866.
390, 000. 00* 390000.

4,896, 871. 00



